

	B & Z Contractors
<i>Official Proposal Form</i>	<input checked="" type="checkbox"/>
<i>Organizational Information of Proposer</i>	<input checked="" type="checkbox"/>
<i>Proposed List of Subcontractors</i>	<input checked="" type="checkbox"/>
<i>Certificate of Corporate Principal/Affidavit of Proposer</i>	<input checked="" type="checkbox"/>
<i>Composite Sworn Statement Regarding Public Integrity Laws</i>	<input checked="" type="checkbox"/>
<i>Trench Safety Compliance Statement and Affidavit</i>	<input checked="" type="checkbox"/>
<i>Affidavit of Non-Collusion</i>	<input checked="" type="checkbox"/>
<i>Minimum Qualifications Statement</i>	<input checked="" type="checkbox"/>
<i>Completed bid forms (BAI)</i>	<input checked="" type="checkbox"/>
<i>Completed bid forms (CC)</i>	<input checked="" type="checkbox"/>
<i>Proposal Guaranty (proposal bond in the sum equal to 5% of Proposer's total project cost)</i>	<input checked="" type="checkbox"/>
<i>Evidence of Insurance</i>	<input checked="" type="checkbox"/>

#### **B & Z Contractors**

10 months (303 days) to complete  
 10.5 months (318 days) to final  
 250.00 liquidated damages  
 1M primary contract (highest primary contract)  
 phasing does not reflect schedule  
 58% sub (materials)  
 sub on most jobs

#### **Quality Enterprise**

678 days to complete  
 734 days to final  
 1000.00 liquidated dar  
 26M primary contract  
 phasing was good  
 no subcontractors

Quality Enterprise	Kelly Brothers			
✓	✓			
✓	✓			
✓	✓			
✓	✓			
✓	✓			
✓	✓			
✓	✓			
✓	✓			
✓	✓			
✓	✓			
✓	✓			
✓	✓			
✓	✓			

nages

Kelly Brothers

365 days to complete

395 days to final

1000.00 liquidated damages

8-9M primary contract (Saltleft)

phasing does not reflect schedule

54% sub (materials)